
HEAVY INDUSTRIES TAXILA (HIT) 
DEVELOPMENT GROUP, DESCOM/ ARDIC/ASRF 

SCHEDULE FOR INVITATION OF TENDER 
FOR TECHNICAL / FINANCIAL PROPOSALS 

NEGOTIATED TENDER AS PER PPRA RULE 42 (D) 
Tenders Nos. 8600/201/DESCOM/Dev IT/T/89 to 144 dated 24-01-2024, please forward 

your quotations not later than 21-02-2024 at 1030 hrs. Tender will be opened on 21-02-2024 at 
1100 hrs. 
1. Technical/ Financial proposals are invited for development of components as per Anx-A. 
The financial proposal of only those firms will be opened which will qualify in Technical Proposal.  
2. Components are required to be developed as per available Drawings / Genuine samples / 
Specifications. Drawings / Genuine samples /Specifications can be seen/studied at Development 
Group DESCOM, Heavy Industries Taxila, Taxila Cantt prior to submission of Technical & 
Financial offers. 
Note: For any guidance / query please contact Development Group DESCOM 
Development Agency Heavy Industries Taxila, Taxila Cantt. 
Telephone No: 051-9315333 Extensions 62863&62869 or 051-9315082 
3. IT Conditions 

a. Cost Breakdown / Mechanism 
(1) Participating firms are bound to provide complete cost breakdown in 

commercial offer with “Estimated Itemized Cost (EIC)” of the item including 
following:- 

Item 

Manufacturing Cost 

Profit Total 

R & D 
Charges 
and Die 

Cost 

Grand 
Total Material Cost 

(Imported/Local) 
Tooling 

Cost 
Labour 
Cost 

Test 
/Trial 
Cost 

Over 
Head 

Charges 
          

 
(2) After successful development and delivery of item(s) as per the contract, the 

firm will submit the “Final Itemized Cost (FIC)” alongwith supporting 
documents / verification proofs for subsequent series / bulk procurement 
contract(s) of the same item(s). FIC will be mutually negotiated / finalized 
before conclusion of the development contract. Same will remain valid for 
one year. FIC will be finalized under following heads:- 
(a) Material Cost 

i. Imported material with details (specifications, source, cost). 
ii. Local material with details (specifications, source, cost). 

(b) Manufacturing Cost 
i. Tooling cost with details.  
ii. Labour cost with details of man-hours 
iii. Die, jigs and fixture cost with details. 
iv. Overhead charges including cost of utilities etc. 

(c) Service Charges (including transportation, in-house tests / trials, 
profit etc). 
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(d) R&D Charges. Same must be covered under following heads:- 
i. Material characterization. 
ii. Modelling and simulation. 
iii. Formulation of drawing and process sheets. 
iv. Software development. 
v. FIC will remain negotiable for series / bulk procurement 

contract(s) after one year based on inflation rate and overall cost 
variations etc. 

b. GENERAL CONDITIONS 
(1) Participating firms should not have been defaulted in any contract with defense 

organizations. 
(2) Black Listing of Firms. Firm should not be black listed or debarred in any of the 

defence organization. In this regard firm should provide “No Black Listing 
Certificate along with Technical Quotation” on judicial paper worth Rs100/-. 

(3) Firm having registration/ provisional registration with Development Group DESCOM 
can participate in tender. However, firms which are not registered with Development 
Group DESCOM can also participate in tender, if registered as developer 
/manufacturer with FBR. These firms will deposit 5% earnest money (returnable) of 
the total value of indent with quotation. However, qualifying firm will have to get 
registered from Development Group DESCOM, prior to processing the contract after 
completing all procedures/ requirements which can be sought from above mentioned 
offices/ given numbers. 

(4) Single Stage Two Envelope Bidding Procedure. Firms will submit Technical & 

Financial proposal in separate envelopes for each tender inquiry separately, failing 

which offer will be rejected. Tender inquiry number and date of opening should be 

mentioned clearly on head of both Technical and Financial proposals envelops. 

 (5) Technical offers, will be scrutinized by a board, and Technical Offers of only those 
firms will be accepted which have capability/ capacity to undertake development 
(Evaluation criteria is mentioned at clause 13). Financial quotation of not qualified 
firms will be returned to firms unopened. 

(6) On Tech qualification, firm will submit financial proposal in light of negotiations 
carried out b/w firms & DSCOM 

(7) Rejection of Bids. Managing Director DESCOM shall have the right to reject any or 
all of the tenders in accordance with PPRA Rules 33 (1). 

(8) Re-Bidding. In case all the Technical Quotations are rejected or not considered 
financially viable after opening of commercial quotations, item / Items will be 
retendered. 

(9) Firms will prepare complete bill of material (BOM) and Technical Data Package 
(TDP) as per following requirements and will submit prior to conclusion of contract. 
However firm must show partial TDP and drawings during stage inspection. 
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Furthermore, firm will confirm in their technical offer that complete TDP will be 
submitted by firm Prior to conclusion of contract:- 
(a) Blank drawing and Gerber data 
(b) Part drawings along with complete dimensions and tolerances as per genuine 

sample. 
(c) Assembly drawings along with complete dimensions and tolerances. 
(d) Manufacturing drawings & welding drawings. 
(e) Complete material specifications as per genuine sample. 
(f) Tools, Jigs & fixtures drawing and manufacturing process sheets along with 

 usage as per processes defined.   
(g) Manufacturing process sheets encompassing all machining process including 

heat/surface treatment and as per fitment/ functional test:- 
i. Microstructure of Metallic items/parts/assemblies. The microstructure 

of materials of components/parts/items must match the microstructure of 
the genuine standard part/ component. 

ii. Heat Treatment process sheet with temperature, types of processes 
involved and depth of treatment for the required items. 

iii. Surface treatment process sheet along with surface depth of required 
coatings along with complete process sheet for the required items. 

iv. Casting process sheet (subject to respective item). Location of runner 
and risers. Size of riser and method of venting etc. 

v. All those processes which are required i.e. forging, casting, machining 
will be followed by firm as per genuine sample and be made part of 
process sheets. 

(h) BOM  
(j) Technical manual/maintenance manual with detailed description 
(k) ATP (Acceptance test procedure) 
(l) Performance parameters 
(m) HEX file source code (if applicable) and CAD file 
(n) Final payment against contracts only after the provision of TDP as per 

para3b(8). 
(10) Quality Assurance and Control (QAC) documents consist of following criteria and will 

be provided by firm: 
(a) Stage inspection. 
(b) International standards/ specifications. 
(c) Part inspection criteria. 
(d) Assembly inspection criteria.  

(11) Firm will develop complete 3D Models, simulations and submit as part of TDP. 
(12) Firm will submit complete development/ control plan in form of Gantt chart etc with 

technical offer, encompassing all the stages of development cycle along with 
technical course to be adopted as mentioned above and be made part of the 

Page 3 of 13 



technical offer. The control Plan must include outline of how the participating 
manufacturing firm verifies fulfillment of the requirement of this IT. The Control Plan 
shall summarize the control techniques used from receipt of raw materials to 
shipment of product. Test/ Inspection characteristic values shall be identified in the 
development process. The initial control plan shall be established prior to 
qualification and shall reflect the product and process controls to be used for 
manufacturing of the items. The control plan shall be in chart form and reflect the 
following:- 
(a) Supplier Name 
(b) Process or Product Name, and number 
(c) Complete development process  
(d) Process parameters and product characteristics, methods of control (e.g. 

gauge, test, equipment etc used), sample size and frequency, Analysis 
Method (e.g. control chart, lot plot, run chart, etc) and other important control 
information. The control plan shall address the test methods/ equipment used 
to meet the requirement of this IT.  

(e) Plan revision and revision date Operation number or process step if required 
(13) Firms having excellent past record/experience of supply / development history with 

DESCOM as far as quality and timely provision of store is concerned will be given 
preference. 

(14) Over writing and cutting of any nature in the quotation will not be accepted. 
(15) Managing Director DESCOM (HIT), reserves its right to cancel the bidding process 

at any stage without justification/reason.  
(16) In case of any dispute regarding the terms and conditions and the quality of stores, 

the decision of the Chairman HEAVY INDUSTRIES TAXILA Board will be 
considered as final. 

(17) Indenter / purchaser reserves the right to increase/decrease the quantity of items, 
included in the tender without any reference to the firm. 

(18) Disqualification of Firms/ Vendors. Heavy Industries Taxila, reserves its right to 
disqualify a vendor/ firm if it finds, at any time that the information submitted by them 
concerning qualification as vendor/ firm are false and materially inaccurate or 
incomplete. 

4. Contract will be concluded on the condition of ‘Yes Cost Yes Obligation basis’ or No 
Cost Yes Obligation basis as per the mutually agreed stance by both firm/ DESCOM 
authorities. After successful qualification of tender sample and conclusion of development 
contract, following “Obligations” for the qualified firms will be applicable for further bulk supply / 
series procurement contract(s) after approval by HIT Board:-  
a. Award of “Sole Manufacture Right” for HIT or procurement “Proprietary” status for 

minimum 3 years, subject to timely development, contract execution performance, quality, 
cost rationalization and value additions (if any) of development / 1st contract. 
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b. Extension of “Sole Manufacture Right” for HIT or procurement “Proprietary” status beyond 
3 years subject to timely completion, contract execution performance, quality consistency, 
cost rationalization and value additions (if any)in previous contract(s). 

c. Where operationally, financially and technically possible / viable, HIT (developing or 
procurement agency) may provide estimated required quantities to firm after successful 
conclusion of relevant contract/contracts for subsequent needs. These firms will not 
participate in any tender of similar items elsewhere (inland and abroad) without prior 
permission of HIT Board 

5. INSTRUCTIONS FOR SUBMISSION OF TECHNICAL PROPOSAL 
a. Willingness for development of a particular item / assembly. 
b. Tender fee Rs 200/- in shape of Cash / Postal Order (non refundable) must be 

attached with Technical Quotation of each tender (IT) separately in favour of Budget 
and Account Officer (B&AO) DESCOM, failing which the Technical Quotation will 
stand rejected. 

c. Participating firms are required to furnish Federal Board of Revenue (FBR) 
registration certificate as manufacturer/ developer along with technical proposal and 
clearly mention their National Tax No (NTN) on Technical Quotation, the in process 
applications should also be included if any, failing which the Technical Quotation will 
stand rejected.  

d. Technical quotation must be signed and stamped by authorized representative of firm. 
e. The quotee firm should clearly state in technical offer that they possess /own the 

manufacturing setup required for the manufacturing of the item quoted, in the facility 
owned by the firm, which will be verified through on ground inspections by a team of 
officers /officials  detailed by MD DESCOM prior to finalization of  Technical Scrutiny 
Report (TSR) . Only those firms will be considered for development which possesses 
requisite manufacturing facilities at their premises alongwith following information 
(Attach documentary evidence alongwith Technical Quotations) :- 
(1) Design / Development cell 
(2) Availability of requisite machines and equipment for manufacturing. 
(3) Tools, gauges and test equipment. 
(4) Technical manpower. 
(5) Quality Control Cell 
(6) Expertise in relevant field of manufacturing. 
(7) Complete manufacturing process of item/assemblies. 

6. INSTRUCTIONS FOR SUBMISSION OF FINANCIAL PROPOSAL 
a.  The bidder / bidders will clearly mention on quotations that quoted rates are exclusive 

/ inclusive of General Sales Tax (GST) / other duties / taxes. If no such condition is 
included in financial quotation it will be assumed that quoted rates are inclusive of 
GST / other duties / taxes. 

b. Bidder required to clearly mentioned R&D / Development charges (if any) and unit 
price of items separately in commercial proposal. 
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7. TENDER SAMPLES AND DELIVERY PERIOD 
a. Material and Tender Sample:  Firm’s will provide Tender Sample alongwith material 

sample within one month after opening of commercial quotations unless specific time 
period granted. Successful development of tender sample is mandatory for award of 
contract. Technical acceptance of material / tender sample will be done by the 
DESCOM as under:- 
(1) Dimensional conformance and material confirmation (through ARDIC) by the 

developing agency. 
(2) Fitment and functional qualification / acceptance by User factory. 
(3) Technical / field trials through User Factory or EME / ITD Dte, as applicable. 
(4) ATPs for test/trial of dev items should be provided by the developer/firm, and to 

be finalized by User Factory or EME / ITD Dte, as applicable and be made part 
of TDP. 

b. Developed / Qualified Tender Samples will be counted as part bulk after award of 
contract to best evaluated bidder, if not destroyed/ consumed during inspection/ test 
/trials. 

c. Bulk: As per delivery schedule mentioned in Anx-A  
d. The series production may be started only on receipt of signed contract / Letter of 

Intent (LOI) from Development Group DESCOM Heavy Industries Taxila, Taxila 
Cantt. 

8. Delivery Period and Extension Conditions 
a. Qualified firms will be bound to comply with development timelines as prescribed in 

clause 12 and agreed in the contract. Following guidelines will be followed in case of 
delays.  
(1) Tests / trials or other delays at DESCOM end will not be attributed to the firm, 

which the firm must identify and request in writing minimum 30 x days before 
expiry of the delivery timelines. 

(2) In case of delays, HIT (developing or procurement agency) will exercise 
following rights:-    
(a) 1st Extension. By MD DESCOM for a period of three month with or 

without late delivery charges. 
(b) 2ndor Further Extension(s). By HITB for a period of additional three 

months or beyond with or without late delivery charges. 
(c) Short Close of the Contract. If delays are beyond prescribed 

extensions by HITB, then the contract will be short closed after 
approval of HITB. 

(d) Punitive Actions against Defaulter. Punitive actions as per 
government rules including barring, blacklisting etc 

(e) Late delivery charges will be imposed at the rate of 1% to 2% per 
months & Max 10% of total value of late delivered store, if delivery 
schedule in not met. 
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9. The bidders will confirm acceptance of the following terms and conditions:- 
a. Correspondence Addresses. All kinds of correspondence regarding quotations, 

contract supply of store and clarifications shall be directed to Managing Director 
DESCOM, Heavy Industries Taxila, Taxila Cantt. 

b. Delivery of Stores. Store-1 Development Group DESCOM, Heavy Industries 
Taxila, Taxila Cantt. 

c. Inspection Authority. The Inspection Authority will be the Managing Director 
DESCOM, Heavy Industries Taxila, Taxila Cantt. Inspection will be carried out at 
DESCOM, as well as at the firm premises. MD DESCOM can nominate an 
inspection team of DESCOM and /or any appropriate private / public sector 
inspection /testing organization at his discretion. Expenditure in such cases will be 
borne by the firm. Rep ex ITD may also form part of inspection teams. 

d. Stage Inspection. 
(1) Stage inspections will be carried out at manufacturing unit premises. The 

frequency of stage Inspection will be decided by Managing Director 
DESCOM, keeping in view the complexity and nature of manufacturing 
process involved. All arrangement of these inspections and related tests is 
the responsibility of the manufacturer/developers.  

(2) DESCOM has the right to get material samples during manufacturing stages 
with or without prior notice to confirm the quality consistency. 

(3) DESCOM has the right to destroy one part / assy at firm cost for random 
quality assurance. 

(4) DESCOM Heavy Industries Taxila will reserve the right to carryout surprise 
check at manufacturer premises as a part of stage inspection.    

e. Validity. Validation of the quotation will be minimum 12 x months from the date of 
opening of financial quotation and till acceptance of the contract by both parties 
(Developer and DESCOM Heavy Industries Taxila). 

f. Guarantee/Warrantee.  
(1) A Guarantee/Warranty certificate will also be submitted along with the 

supplies by the supplier and will be valid for three years or 1650 Kilometers 
(KMs) of track mileages, whichever is earlier. It will commence from the date 
of the satisfactory fitment and function of the part/assembly/stores in the tank 
/ vehicle/ equipment with the ultimate user.  

(2) If any fault is detected in the part/stores at any stage within guarantee / 
warrantee period, same will be returned to the firm and will be replaced by 
supplier. All related costs to this effect and the freight charges will be borne 
by the supplier. 

g. Packing.   Supplier will use following packing for the supply of stores:- 
(1) Each item will be packed in polythene bag duly preserved. Such bags will be   

packed in strong cartons. These cartons will be further packed in wooden 
cases of kail wood planks ½” thick. 
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(2) Strong carrying handles will be provided for each box. 
(3) Weights of each case/box will not EXCEED 25 Kilo grams. 
(4) Firm will use the special packing to preserve/protect the precision/highly 

finished surface of the products. 
h. Payment will be released after clearance of inspection note and acceptance 

certificate from the user factory.  Delays in payment can be up to six months after 
receipt of stores to complete the inspection / acceptance / fittings formalities. 

j. Advance payment if applicable as per rules will be recovered in initial batches of 
supplies of delivered store, till all the advance is recovered 

k.       Sales tax / other duties will be payable on actual by Controller of Military Account 
(CMA) Heavy Industries Taxila,  TaxilaCantt / Budget Directorate  / Budget & 
Account Officer (DESCOM/ ARDIC /ASRF) on submission of  original documents.  

10. Bank Guarantees against Contract Performance/Warranty Period: The Developer 
shall furnish a 5% bank guarantee /Call Deposit Receipt (CDR) along with signed /stamped 
contract from scheduled bank in Pakistan against the total value of contract including 
taxes/duties. This bank guarantee/ CDR will remain valid as per warranty /guarantee clause. 
Bank Guarantee / Call Deposit Receipt will be released after completion of warranty period of 
store. 
11. RISK PURCHASE. If a supplier fails to deliver the store after approval of tender sample 
or any part of consignment there-of within the period prescribed in terms and date of delivery or 
otherwise, Risk Purchase will be resorted to. Imposition of Risk Purchase will be assessed by a 
Board of Officer (BOO) detailed by Managing Director (DESCOM), if need so arises. On 
recommendation of the board and approval by MD (D) Risk Purchase will be invoked or not 
invoked. The board will assess the efforts undertaken by the supplier in execution of the 
development of contracted item. 
12. Technical Evaluation Criteria. Following criteria will be adopted for evaluation of 
Technical Quotations of firms:- 
Details Marks Remarks 
a. Engineers/ 

Technicians 10 (1 Mark for Engineer/DAE& 0.5 Mark for Experienced 
technician (attached document supporting) 

b. 

Test Lab 
(attached 
document 
supporting) 
 

15 

Cat A: 
(15) 

Precision Metrology equipment and adherence of 
international/testing std i.e. ASTM etc. Should 
have capability for Destructive & Non Destructive 
Test. Heat Treatment & related Treatment 
including Surface Treatment Test facility where 
required. 

Cat B: 
(10) 

Spectro analysis, Hardness testing, Ultrasonic / 
x-ray crack detection facilities. 

Cat C: 
(05) 

Spectroscopic analysis & hardness tests cap. 

c. 
Quality 
Assurance 
System 

15 
Should have well established Quality Management system 
involving Quality Control & Quality Assurance department 
and development of Quality Control document. 

d. Capacity 10 Development of Control Plan encompassing all aspects from 
raw material to end products.  
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e. Capability 10 
The number and type of engineering processes e.g. 
Machining, forging casting, molding, stamping, Heat 
Treatment, Surface treatment etc. 

f. 
 

Design/ 
Drawing Facility 10 

Cat A: 
(10) 

Design drawing, Manufacturing drawing, Assembly 
drawing, simulation setup, Capability to define High 
Precision Heat Treatment and Surface Treatment 
processes and other treatment processes as per 
end product. 

Cat B: 
(07) 

Manufacturing Drawing, Assembly drawing, 
Capability to define appropriate Heat Treatment, 
Surface Treatment processes. 

Cat C: 
(05) 

Assembly Drawing 
Capability to define reasonable Heat Treatment   
process, Ability to define surface treatment process 
where required. 

g. Financial 
Strength/Profile 10 Bank statement /cash flow 

h. Project  Under 
Taken 5 Similar previous project/contract completed with HIT or other 

similar org 

j. 
Past 
performance of 
the Firm 

15 Previous performance %age 

Total 100 50% Marks are mandatory for qualification in technical 
scrutiny  

 
13. Furthermore the detailed evaluation will be carried out as per the tender complete 
documents requirements. In case of failure to meet any tender requirement, the Technical 
Quotation will stand rejected. 
14. Award of Contract. Contract will be awarded to “Most Advantageous Bidder” using 
“Least Cost Method” with highest overall score based on weightage which will be worked out 
asunder:- 
 a. Technical Qualification Criteria  - 70% 
 b. Commercial offer /Price   - 30% 
15. All required procurement clauses of DP-35 will be part of Development Contract with 
successful bidder. 
16. FIRM’S DECLARATION. I/ We have studied and understood the instruction of tender 
inquiries and all conditions. I/ we have thoroughly examined the specifications/drawings/samples 
provided and fully aware about the nature of stores required and my/our offer to develop and 
supply of stores is strictly in accordance with the requirement. In case of any doubt, interest of 
state shall be kept foremost. 
17. The bidder / bidders will also provide certificate in technical offer stating that all terms / 
conditions mentioned in IT are accepted, falling which further processing will not be carried out.  
18.   PRICE FIXATION. Quoted price is firm and final inclusive of all applicable taxes. The 
supplier will not be entitled to any reimbursement of any additional taxes, excise duty, sales tax 
etc imposed by the government which become effective during the grace period and extensions 
in delivery period. Firm will not escalate the price of an item (s) after the finalization of contract. 
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19. SECRECY. The Supplier will ensure that no information of any kind about sale and 
purchase of stores on order is communicated to any person, organization or agency not 
authorized by the Managing Director (DESCOM) in writing to receive it. Breach of the 
undertaking will be liable for Punishment under Official Secret Act, 1923 as modified from time to 
time. 
20. FORCE MAJEURE. The purchaser shall give due consideration to the circumstances 
leading to breach of contract for delay on which the developer has not hold. 

a. Any event such as the following which occur in the execution of this contract which 
are unpredictable, unavoidable and are not hoped for by both parties hereto and 
which prevent the carrying to of the contract will be taken as Force Majeure:- 
(1) War/Acts of God 
(2) Uprising Riot/Civil Commotions Strike/Lock Outs 
(3) Earthquake 
(4) Fire 
(5) Explosions 
(6) Floods 
(7) Pandemic 

b. The party so affected shall within 15x days inform the other party by special 
registered letter of the occurrence of Force Majeure for the latter party to postpone 
the execution of the contract. The postponement shall at least equal the duration of 
the event of Force Majeure. 

21. ARBITRATION. If any dispute is not settled through normal talks the case will be 
submitted for arbitration, result of which will be final and therefore binding on both parties. The 
sole arbitrator in such situations will be Chairman Heavy Industries Board Taxila. 
22. REPEAT ORDER. On successful completion of this contract, Purchaser may place a 
repeat order (Not exceeding 15% of the original) for additional qty on the same price, terms and 
conditions within warranty period of this contract. 
23. PRODUCTION TIMELINE. Following timeline will be adhered by bidder/manufacturer for 
the production timelines of the items where applicable:- 

a. Publishing of Dev Tender on PPRA / News papers - D. Day 
b. Opening of the Technical Proposal - D+ 30 days 
c. Paper Evaluation - D+ 30~35 days 
d. Submission of Tender Samples,  - D+ 60 days 
e. Test/ Trial Reports of Tender samples - D+60~90 days 
f. Finalization of Technical Scrutiny Report - D+90~100 days 
g. Opening of Commercial Proposals - D+100~110 days 
h. Announcement of Best Evaluated Bidder on Quality 

Cost Method 
- D+110~120 days 

j. Negotiation on “Estimated Itemized Cost” - D+120~130 days 
k. Go ahead to the firms engaged for the production/ 

Supply 
- D+130~140 days 

l. Deliveries of Bulk Stores - As per Anx-A timelines  
INDENTER:  Managing Director DESCOM Heavy Industries Taxila, Taxila Cantt 

TENDERED BY “DEVELOPMENT GROUP” DESCOM HEAVY INDUSTRIES TAXILA, 
TAXILA CANTT 
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Anx-A 
Tenders Nos. 8600/201/DESCOM/Dev IT/T/ 89 to 144 dated 24-01-2024 

Sr 
# 

IT No & 
Date Part No Nomenclature 

Qty Req Delivery 
Schedule of 
Bulk Stores 

Tender 
Sample Bulk 

1 T/89 dated 
24-01-24 459M-34-200Sb Inlet Piston Assy with 

Connecting Rod 6 18 By 31 Dec 2024 

2 T/90 dated 
24-01-24 6774477 Housing Assy 

Transmission 1 2 By 31 Dec 2024 

3 T/91 dated 
24-01-24 10932780 Gear Assy 1 2 By 31 Dec 2024 

4 T/92 dated 
24-01-24 CPR-109620 Kit Burner 

Replacement 1 2 By 31 Dec 2024 

5 T/93 dated 
24-01-24 G704060 Valve Assy Fuel 

Control 1 2 By 31 Dec 2024 

6 T/94 dated 
24-01-24 5106223 Seal Plain Encased 1 2 By 31 Dec 2024 

7 T/95 dated 
24-01-24 5116229 Seal Plain Encased 

(Std) 2 4 By 31 Dec 2024 

8 T/96 dated 
24-01-24 8928753 Cover Manifold 1 2 By 31 Dec 2024 

9 T/97 dated 
24-01-24 23503156 Blanket Turbo 1 2 By 31 Dec 2024 

10 T/98 dated 
24-01-24 10946817 Seal Oil 1 2 By 31 Dec 2024 

11 T/99 dated 
24-01-24 10875107 SEAL OIL OUT PUT 

SHAFT 1 2 By 31 Dec 2024 

12 T/100 dated 
24-01-24 10875109 Seal Plain Encased 1 2 By 31 Dec 2024 

13 T/101 dated 
24-01-24 74793 Fan & Hub Assy 1 2 By 31 Dec 2024 

14 T/102 dated 
24-01-24 5134526 Shaft ASM 1 2 By 31 Dec 2024 

15 T/103 dated 
24-01-24 10875507 Adapter 

Speedometer 1 2 By 31 Dec 2024 

16 T/104 dated 
24-01-24 5116224 Seal Plain Encased 1 2 By 31 Dec 2024 

17 T/105 dated 
24-01-24 5138786 Spacer Oil Pump 

Seal 1 2 By 31 Dec 2024 

18 T/106 dated 
24-01-24 5199811 Part Kit Cyl Head 1 2 By 31 Dec 2024 

19 T/107 dated 
24-01-24 5228774 Fuel Injector Assy 1 2 By 31 Dec 2024 

20 T/108 dated 
24-01-24 8763161 Seal Plain Encased 1 2 By 31 Dec 2024 

21 T/109 dated 
24-01-24 8925751 Coller Thrust 1 2 By 31 Dec 2024 

22 T/110 dated 
24-01-24 10865913 Coupling Assy 1 2 By 31 Dec 2024 

23 T/111 dated 
24-01-24 10918065 Pad Cushion 1 2 By 31 Dec 2024 

24 T/112 dated 
24-01-24 54733-G1 Igniter Assy 1 2 By 31 Dec 2024 
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Sr 
# 

IT No & 
Date Part No Nomenclature 

Qty Req Delivery 
Schedule of 
Bulk Stores 

Tender 
Sample Bulk 

25 T/113 dated 
24-01-24 77-400 GASKET 1 2 By 31 Dec 2024 

26 T/114 dated 
24-01-24 77-500 GASKET 1 2 By 31 Dec 2024 

27 T/115 dated 
24-01-24 78-500MS Clamp Loop 1 2 By 31 Dec 2024 

28 T/116 dated 
24-01-24 5199527 Tube Kit 1 2 By 31 Dec 2024 

29 T/117 dated 
24-01-24 5197176 Exhaust Valve 1 2 By 31 Dec 2024 

30 T/118 dated 
24-01-24 8925269 Rocker Cover (R 

Bank) 1 2 By 31 Dec 2024 

31 T/119 dated 
24-01-24 7710527 Ball Bearing 1 2 By 31 Dec 2024 

32 T/120 dated 
24-01-24 5703779 Part Kit Transfer 

Gear Case 1 2 By 31 Dec 2024 

33 T/121 dated 
24-01-24 5135721 Element Pad 1 2 By 31 Dec 2024 

34 T/122 dated 
24-01-24 10933028 Hose Asm 1 2 By 31 Dec 2024 

35 T/123 dated 
24-01-24 10932811-2 Link Connecting Rigid 1 2 By 31 Dec 2024 

36 T/124 dated 
24-01-24 10932440-2 Hose Pipe 1 2 By 31 Dec 2024 

37 T/125 dated 
24-01-24 4221341 Elbow Flange To 

Joint 1 2 By 31 Dec 2024 

38 T/126 dated 
24-01-24 4221347 Elbow Flange To 

Joint 1 2 By 31 Dec 2024 

39 T/127 dated 
24-01-24 8744012 SWING VALVE 1 2 By 31 Dec 2024 

40 T/128 dated 
24-01-24 10861444 Bearing 1 2 By 31 Dec 2024 

41 T/129 dated 
24-01-24 10866033 Pad 1 2 By 31 Dec 2024 

42 T/130 dated 
24-01-24 11589286 Transmitter 1 2 By 31 Dec 2024 

43 T/131 dated 
24-01-24 11673042 Clamp 1 2 By 31 Dec 2024 

44 T/132 dated 
24-01-24 12313890 Coupling Clamp 1 2 By 31 Dec 2024 

45 T/133 dated 
24-01-24 MS15003-1 Fitting Pipe Thread 1 2 By 31 Dec 2024 

46 T/134 dated 
24-01-24 MS35670-3A Valve Safety Relief 1 2 By 31 Dec 2024 

47 T/135 dated 
24-01-24 MS51300-1 Cap Fuel Tank 

Combat Vehicle 1 2 By 31 Dec 2024 

48 T/136 dated 
24-01-24 7356889 Shaft ASM 1 2 By 31 Dec 2024 

49 T/137 dated 
24-01-24 8337143 Shaft Assy 1 2 By 31 Dec 2024 
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50 T/138 dated 
24-01-24 MS24532-2 Meter Arbitrary 

Scale 1 2 By 31 Dec 2024 

51 T/139 dated 
24-01-24 MS35206-210 Screw Machine 1 2 By 31 Dec 2024 

52 T/140 dated 
24-01-24 MS51303-2 BO Marker 1 2 By 31 Dec 2024 

53 T/141 dated 
24-01-24 11662993 Radiator Engine 

A1 1 2 By 31 Dec 2024 

54 T/142 dated 
24-01-24 11669369 Radiator Engine 

A2 1 2 By 31 Dec 2024 

55 T/143 dated 
24-01-24 7962257 Head Light 

Housing 1 2 By 31 Dec 2024 

56 T/144 dated 
24-01-24 7525997 Body Tail Light 

Housing 1 2 By 31 Dec 2024 
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