HEAVY INDUSTRIES TAXILA (HIT)
DEVELOPMENT GROUP, DESCOM FACTORY
SCHEDULE FOR INVITATION OF TENDER
FOR TECHNICAL / FINANCIAL PROPOSALS
NEGOTIATED TENDER AS PER PPRA RULE 42 (D)
Tenders Nos. 8600/201/DESCOM/Dev |T/T/01 to 129 dated 01-10-2024, please forward

your quotations not later than 30-10-2024 at 1030 hrs. Tender will be opened on 30-10-2024 at
1100 hrs.
1. Technical/ Financial proposals are invited for development of components as per Anx-A

and Anx-B. The financial proposal of only those firms will be opened which will qualify in
Technical Proposal.
2. Components are required to be developed as per available Drawings / Genuine samples /
Specifications. Drawings / Genuine samples /Specifications can be seen/studied at Development
Group DESCOM, Heavy Industries Taxila, Taxila Cantt prior to submission of Technical &
Financial offers.
Note: For any guidance / query please contact Development Group DESCOM
Development Agency Heavy Industries Taxila, Taxila Cantt.
Telephone No: 051-9315333 Extensions 62863&62869 or 051-9315082
3. IT Conditions

a. Cost Breakdown / Mechanism

(1) Participating firms are bound to provide complete cost breakdown in
commercial offer with “Estimated ltemized Cost (EIC)” of the item including
following:-

Manufacturing Cost

Test Over ) R & D Charges
[Trial Head Profit | Total and Die Cost
Cost | Charges

Item Material Cost Tooling | Labour
(Imported/Local) Cost Cost

(2)  After successful development and delivery of item(s) as per the contract, the
firm will submit the “Final Itemized Cost (FIC)” alongwith supporting
documents / verification proofs for subsequent series / bulk procurement
contract(s) of the same item(s). FIC will be mutually negotiated / finalized
before conclusion of the development contract. Same will remain valid for
one year. FIC will be finalized under following heads:-

@) Material Cost
i. Imported material with details (specifications, source, cost).

ii. Local material with details (specifications, source, cost).
(b) Manufacturing Cost
I. Tooling cost with detalls.

ii. Labour cost with details of man-hours
iii. Die, jigs and fixture cost with details.
iv. Overhead charges including cost of utilities etc.
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(c) Service Charges (including transportation, in-house tests / trials,
profit etc).
(d) R&D Charges. Same must be covered under following heads:-

I Material characterization.
il. Modelling and simulation.
iii. Formulation of drawing and process sheets.
V. Software development.
V. FIC will remain negotiable for series / bulk procurement
contract(s) after one year based on inflation rate and overall cost
variations etc.

GENERAL CONDITIONS

(1)

(2)

3)

(4)

(5)

(6)

(7)

(8)

(9)

Participating firms should not have been defaulted in any contract with defense
organizations.
Black Listing of Firms. Firm should not be black listed or debarred in any of the

defence organization. In this regard firm should provide “No Black Listing
Certificate along with Technical Quotation” on judicial paper worth Rs100/-.

Firm having registration/ provisional registration with Development Group DESCOM
can participate in tender. However, firms which are not registered with Development
Group DESCOM can also participate in tender, if registered as developer
/manufacturer with FBR. These firms will deposit 5% earnest money (returnable) of
the total value of indent with quotation. However, qualifying firm will have to get
registered from Development Group DESCOM, prior to processing the contract after
completing all procedures/ requirements which can be sought from above mentioned
offices/ given numbers.

Single Stage Two Envelope Bidding Procedure. Firms will submit Technical &

Financial proposal in separate envelopes for each tender inquiry separately, failing
which offer will be rejected. Tender inquiry number and date of opening should be
mentioned clearly on head of both technical and financial proposals envelops.

Technical offers, will be scrutinized by a board, and Technical offers of only those
firms will be accepted which have capability/ capacity to undertake development
(Evaluation criteria is mentioned at clause 12). Financial quotation of not
qualified firms will be returned to firms unopened.

On Tech qualification, firm will submit financial proposal in light of negotiations
carried out b/w firms & DSCOM

Rejection of Bids. Managing Director DESCOM shall have the right to reject any or
all of the tenders in accordance with PPRA Rules 33 (1).

Re-Bidding. In case all the Technical Quotations are rejected or not considered
financially viable after opening of commercial quotations, item / Items will be

retendered.
Firms will prepare complete bill of material (BOM) and Technical Data Package

(TDP) as per following requirements and will submit prior to conclusion of contract.
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However firm must show partial TDP and drawings during stage inspection.

Furthermore, firm will confirm in their technical offer that complete TDP will be

submitted by firm Prior to conclusion of contract:-

(@) Blank drawing and Gerber data

(b)  Part drawings along with complete dimensions and tolerances as per genuine
sample.

(©) Assembly drawings along with complete dimensions and tolerances.

(d)  Manufacturing drawings & welding drawings.

(e) Complete material specifications as per genuine sample.

)] Tools, Jigs & fixtures drawing and manufacturing process sheets along with

usage as per processes defined.

()  Manufacturing process sheets encompassing all machining process including
heat/surface treatment and as per fitment/ functional test:-
I Microstructure of Metallic items/parts/assemblies. The microstructure

of materials of components/parts/items must match the microstructure of

the genuine standard part/ component.

i. Heat Treatment process sheet with temperature, types of processes
involved and depth of treatment for the required items.

iii. Surface treatment process sheet along with surface depth of required
coatings along with complete process sheet for the required items.

Iv. Casting process sheet (subject to respective item). Location of runner
and risers. Size of riser and method of venting etc.

v. All those processes which are required i.e. forging, casting, machining
will be followed by firm as per genuine sample and be made part of
process sheets.

(h) BOM
()] Technical manual/maintenance manual with detailed description
(k)  ATP (Acceptance test procedure)
)] Performance parameters
(m) HEX file source code (if applicable) and CAD file
(n)  Final payment against contracts only after the provision of TDP as per
para3b(8).
(10) Quality Assurance and Control (QAC) documents consist of following criteria and will
be provided by firm:
(@) Stage inspection.
(b) International standards/ specifications.
(©) Part inspection criteria.
(d)  Assembly inspection criteria.
(11) Firm will develop complete 3D Models, simulations and submit as part of TDP.
(12) Firm will submit complete development/ control plan in form of Gantt chart etc with
technical offer, encompassing all the stages of development cycle along with

Page 3 of 19



(13)

(14)
(15)

(16)

(17)

(18)

technical course to be adopted as mentioned above and be made part of the

technical offer. The control Plan must include outline of how the participating

manufacturing firm verifies fulfillment of the requirement of this IT. The Control Plan

shall summarize the control techniques used from receipt of raw materials to

shipment of product. Test/ Inspection characteristic values shall be identified in the

development process. The initial control plan shall be established prior to

gualification and shall reflect the product and process controls to be used for

manufacturing of the items. The control plan shall be in chart form and reflect the

following:-

(@  Supplier Name

(b)  Process or Product Name, and number

(c) Complete development process

(d)  Process parameters and product characteristics, methods of control (e.g.
gauge, test, equipment etc used), sample size and frequency, Analysis
Method (e.g. control chart, lot plot, run chart, etc) and other important control
information. The control plan shall address the test methods/ equipment used
to meet the requirement of this IT.

(e)  Plan revision and revision date Operation number or process step if required

Firms having excellent past record/experience of supply / development history with

DESCOM as far as quality and timely provision of store is concerned will be given

preference.

Over writing and cutting of any nature in the quotation will not be accepted.

Managing Director DESCOM (HIT), reserves its right to cancel the bidding process

at any stage without justification/reason.

In case of any dispute regarding the terms and conditions and the quality of stores,

the decision of the Chairman HEAVY INDUSTRIES TAXILA Board will be

considered as final.

Indenter / purchaser reserves the right to increase/decrease the quantity of items,

included in the tender without any reference to the firm.

Disqualification of Firms/ Vendors. Heavy Industries Taxila, reserves its right to

disqualify a vendor/ firm if it finds, at any time that the information submitted by them

concerning qualification as vendor/ firm are false and materially inaccurate or

incomplete.

Contract will be concluded on the condition of ‘Yes Cost Yes Obligation basis’ or No

Cost_Yes Obligation _basis as per the mutually agreed stance by both firm/ DESCOM

authorities.

After successful qualification of tender sample and conclusion of development

contract, following “Obligations” for the qualified firms will be applicable for further bulk supply /
series procurement contract(s) after approval by HIT Board:-

Award of “Sole Manufacture Right” for HIT or procurement “Proprietary” status for

minimum 3 years, subject to timely development, contract execution performance, quality,
cost rationalization and value additions (if any) of development / 1% contract.
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b. Extension of “Sole Manufacture Right” for HIT or procurement “Proprietary” status beyond
3 years subject to timely completion, contract execution performance, quality consistency,
cost rationalization and value additions (if any)in previous contract(s).

C. Where operationally, financially and technically possible / viable, HIT (developing or
procurement agency) may provide estimated required quantities to firm after successful
conclusion of relevant contract/contracts for subsequent needs. These firms will not
participate in any tender of similar items elsewhere (inland and abroad) without prior
permission of HIT Board

5. INSTRUCTIONS FOR SUBMISSION OF TECHNICAL PROPOSAL
a. Willingness for development of a particular item / assembly.

b. Tender fee Rs 200/- in shape of Cash / Postal Order (non-refundable) must be
attached with Technical Quotation of each tender (IT) separately in favour of Budget
and Account Officer (B&AO) DESCOM, failing which the Technical Quotation will
stand rejected.

c. Participating firms are required to furnish Federal Board of Revenue (FBR)
registration certificate as manufacturer/ developer along with technical proposal and
clearly mention their National Tax No (NTN) on Technical Quotation, the in process
applications should also be included if any, failing which the Technical Quotation will
stand rejected.

d. Technical quotation must be signed and stamped by authorized representative of firm.
Format

e. The quotee firm should clearly state in technical offer that they possess /own the
manufacturing setup required for the manufacturing of the item quoted, in the facility
owned by the firm, which will be verified through on ground inspections by a team of
officers /officials detailed by MD DESCOM prior to finalization of Technical Scrutiny
Report (TSR) . Only those firms will be considered for development which possesses
requisite manufacturing facilities at their premises alongwith following information
(Attach documentary evidence alongwith Technical Quotations) :-

(2) Design / Development cell
(2) Avalilability of requisite machines and equipment for manufacturing.
3) Tools, gauges and test equipment.
(4) Technical manpower.
(5) Quality Control Cell
(6) Expertise in relevant field of manufacturing.
(7) Complete manufacturing process of item/assemblies.
6. INSTRUCTIONS FOR SUBMISSION OF FINANCIAL PROPOSAL

a. The bidder / bidders will clearly mention on quotations that quoted rates are exclusive
/ inclusive of General Sales Tax (GST) / other duties / taxes. If no such condition is
included in financial quotation it will be assumed that quoted rates are inclusive of
GST / other duties / taxes.
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b.

Bidder required to clearly mentioned R&D / Development charges (if any) and unit
price of items separately in commercial proposal.

7. TENDER SAMPLES AND DELIVERY PERIOD

a.

Material and Tender Sample: Firm’s will provide Tender Sample alongwith material

sample within one month after opening of commercial quotations / award of contract

(as the case maybe), unless specific time period granted for intricate design / complex

nature components /assemblies. Successful development of tender sample is

mandatory for award of contract (on case to case basis). Technical acceptance of

material / tender sample will be done by the DESCOM as under:-

(1) Dimensional conformance and material confirmation (through ARDIC) by the
developing agency.

(2) Fitment and functional qualification / acceptance by User factory.

(3) Technical / field trials through User Factory or EME / ITD Datede, as applicable.

(4) ATPs for test/trial of dev items should be provided by the developer/firm, and to
be finalized by User Factory or EME / ITD Dte, as applicable and be made part
of TDP.

Developed / Qualified Tender Samples will be counted as part bulk after award of

contract to best evaluated bidder, if not destroyed/ consumed during inspection/ test /

trials in case of high value items.

Bulk: As per delivery schedule mentioned in Anx-A / Anx-B

The series production may be started only on receipt of signed contract / Letter of

Intent (LOI) from Development Group DESCOM Heavy Industries Taxila, Taxila

Cantt.

8. Delivery Period and Extension Conditions

a.

Qualified firms will be bound to comply with development timelines as prescribed in
clause 23 and agreed in the contract. Following guidelines will be followed in case of
delays.

(1) Tests/ trials or other delays at DESCOM end will not be attributed to the firm,
which the firm must identify and request in writing minimum 30 x days before
expiry of the delivery timelines.

(2) In case of delays, HIT (developing or procurement agency) will exercise
following rights:-

(@) 1%' Extension. By MD DESCOM for a period of three month with or
without late delivery charges.
(b) 2"%r Further Extension(s). By HITB for a period of additional three

months or beyond with or without late delivery charges.
(© Short Close of the Contract. If delays are beyond prescribed

extensions by HITB, then the contract will be short closed after
approval of HITB.
(d) Punitive Actions against Defaulter. Punitive actions as per

government rules including barring, blacklisting etc

Page 6 of 19



(e) Late delivery charges will be imposed at the rate of 1% to 2% per
months & Max 10% of total value of late delivered store, if delivery
schedule in not met.

The bidders will confirm acceptance of the following terms and conditions:-

a.

Correspondence Addresses. All kinds of correspondence regarding quotations,

contract supply of store and clarifications shall be directed to Managing Director
DESCOM, Heavy Industries Taxila, Taxila Cantt.
Delivery of Stores. Store-1 Development Group DESCOM, Heavy Industries

Taxila, Taxila Cantt.
Inspection Authority. The Inspection Authority will be the Managing Director

DESCOM, Heavy Industries Taxila, Taxila Cantt. Inspection will be carried out at
DESCOM, as well as at the firm premises. MD DESCOM can nominate an
inspection team of DESCOM and /or any appropriate private / public sector
inspection /testing organization at his discretion. Expenditure in such cases will be
borne by the firm. Rep ex ITD may also form part of inspection teams.

Stage Inspection.

(1) Stage inspections will be carried out at manufacturing unit premises. The
frequency of stage Inspection will be decided by Managing Director
DESCOM, keeping in view the complexity and nature of manufacturing
process involved. All arrangement of these inspections and related tests is
the responsibility of the manufacturer/developers.

(2) DESCOM has the right to get material samples during manufacturing stages
with or without prior notice to confirm the quality consistency.

(3) DESCOM has the right to destroy one part / assy at firm cost for random
quality assurance.

(4) DESCOM Heavy Industries Taxila will reserve the right to carryout surprise
check at manufacturer premises as a part of stage inspection.

Validity. Validation of the quotation will be minimum 12 x months from the date of

opening of financial quotation and till acceptance of the contract by both parties

(Developer and DESCOM Heavy Industries Taxila).

Guarantee/Warrantee.

(1) A Guarantee/Warranty certificate will also be submitted along with the
supplies by the supplier and will be valid for three years or 1650 Kilometers
(KMs) of track mileages, whichever is earlier. It will commence from the date
of the satisfactory fitment and function of the part/assembly/stores in the tank
/ vehicle/ equipment with the ultimate user.

(2) If any fault is detected in the part/stores at any stage within guarantee /
warrantee period, same will be returned to the firm and will be replaced by
supplier. All related costs to this effect and the freight charges will be borne
by the supplier.

Packing. Supplier will use following packing for the supply of stores:-

Page 7 of 19



(1) Each item will be packed in polythene bag duly preserved. Such bags will be
packed in strong cartons. These cartons will be further packed in wooden
cases of kail wood planks 2" thick.

(2)  Strong carrying handles will be provided for each box.

(3) Weights of each case/box will not EXCEED 25 Kilo grams.

(4) Firm will use the special packing to preserve/protect the precision/highly
finished surface of the products.

h. Payment will be released after clearance of inspection note and acceptance
certificate from the user factory. Delays in payment can be up to six months after
receipt of stores to complete the inspection / acceptance / fittings formalities.

J- Advance payment if applicable as per rules will be recovered in initial batches of
supplies of delivered store, till all the advance is recovered

K. Sales tax / other duties will be payable on actual by Controller of Military Account
(CMA) Heavy Industries Taxila, TaxilaCantt / Budget Directorate / Budget &
Account Officer (DESCOM/ ARDIC /ASRF) on submission of original documents.

10. Bank Guarantees against Contract Performance/Warranty Period: The Developer

shall furnish a 5% bank guarantee /Call Deposit Receipt (CDR) along with signed /stamped
contract from scheduled bank in Pakistan against the total value of contract including
taxes/duties. This bank guarantee/ CDR will remain valid as per warranty /guarantee clause.
Bank Guarantee / Call Deposit Receipt will be released after completion of warranty period of
store.

11. RISK PURCHASE. If a supplier fails to deliver the store after approval of tender sample
or any part of consignment there-of within the period prescribed in terms and date of delivery or

otherwise, Risk Purchase will be resorted to. Imposition of Risk Purchase will be assessed by a
Board of Officer (BOO) detailed by Managing Director (DESCOM), if need so arises. On
recommendation of the board and approval by MD (D) Risk Purchase will be invoked or not
invoked. The board will assess the efforts undertaken by the supplier in execution of the
development of contracted item.

12. Technical Evaluation Criteria. Following criteria will be adopted for evaluation of

Technical Quotations of firms:-

Details Marks | Remarks
Engineers/ (1 Mark for Engineer/DAE& 0.5 Mark for Experienced
a. . 10 gy :
Technicians technician (attached document supporting)
Cat A: | Precision Metrology equipment and adherence of
(15) international/testing std i.e. ASTM etc. Should
have capability for Destructive & Non Destructive
Test Lab Test. Heat Treatment & related Treatment
(attached including Surface Treatment Test facility where
b. docume_nt 15 required.
supporting) Cat B: Spectro analysis, Hardness testing, Ultrasonic /
(20) x-ray crack detection facilities.
Cat C: | Spectroscopic analysis & hardness tests cap.
(05)
C. | Quality 15 Should have well established Quality Management system
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Assurance involving Quality Control & Quality Assurance department
System and development of Quality Control document.

Development of Control Plan encompassing all aspects from

d. | Capacity 10| raw material to end products.

The number and type of engineering processes e.g.
e. | Capability 10 Machining, forging casting, molding, stamping, Heat
Treatment, Surface treatment etc.

Cat A: | Design drawing, Manufacturing drawing, Assembly
(10) | drawing, simulation setup, Capability to define High
Precision Heat Treatment and Surface Treatment
processes and other treatment processes as per
end product.
f. | Design/ 10 Cat B: | Manufacturing Drawing, Assembly drawing,
Drawing Facility (07) | Capability to define appropriate Heat Treatment,
Surface Treatment processes.
Cat C: | Assembly Drawing
(05) | Capability to define reasonable Heat Treatment
process, Ability to define surface treatment process
where required.

Financial

g. Strength/Profile 10 Bank statement /cash flow statement

Project Under Similar previous project/contract completed with HIT or other

h. Taken > similar organizations / defence sector
Past
J. | performance of 15 Previous performance %age
the Firm
5 ————— .
Total 100 50% Marks are mandatory for qualification in technical

scrutiny

Note: Firm’s having at least 4x previous contracts outstanding with
DESCOM will not be eligible in participating for current IT

13. Furthermore the detailed evaluation will be carried out as per the tender complete
documents requirements. In case of failure to meet any tender requirement, the Technical
Quotation will stand rejected.

14. Award of Contract. Contract will be awarded to “Most Advantageous Bidder” using

“Least Cost Method” with highest overall score based on weightage which will be worked out as
under:-

a. Technical Qualification Criteria - 70%

b. Commercial offer /Price - 30%
15.  All required procurement clauses of DP-35 will be part of Development Contract with
successful bidder.
16. FIRM’S DECLARATION. |/ We have studied and understood the instruction of tender
inquiries and all conditions. I/ we have thoroughly examined the specifications/drawings/samples

provided and fully aware about the nature of stores required and my/our offer to develop and
supply of stores is strictly in accordance with the requirement. In case of any doubt, interest of
state shall be kept foremost.
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17.  The bidder / bidders will also provide certificate in technical offer stating that all terms /
conditions mentioned in IT are accepted, falling which further processing will not be carried out.
18. PRICE FIXATION. Quoted price is firm and final inclusive of all applicable taxes. The

supplier will not be entitled to any reimbursement of any additional taxes, excise duty, sales tax
etc imposed by the government which become effective during the grace period and extensions
in delivery period. Firm will not escalate the price of an item (s) after the finalization of contract.
19. SECRECY. The Supplier will ensure that no information of any kind about sale and
purchase of stores on order is communicated to any person, organization or agency not
authorized by the Managing Director (DESCOM) in writing to receive it. Breach of the
undertaking will be liable for Punishment under Official Secret Act, 1923 as modified from time to
time.

20. FORCE MAJEURE. The purchaser shall give due consideration to the circumstances
leading to breach of contract for delay on which the developer has not hold.

a. Any event such as the following which occur in the execution of this contract which
are unpredictable, unavoidable and are not hoped for by both parties hereto and
which prevent the carrying to of the contract will be taken as Force Majeure:-

(2) War/Acts of God
(2) Uprising Riot/Civil Commotions Strike/Lock Outs
3) Earthquake

4) Fire
(5) Explosions
(6) Floods

(7) Pandemic
b. The party so affected shall within 15x days inform the other party by special
registered letter of the occurrence of Force Majeure for the latter party to postpone
the execution of the contract. The postponement shall at least equal the duration of
the event of Force Majeure.
21. ARBITRATION. If any dispute is not settled through normal talks the case will be
submitted for arbitration, result of which will be final and therefore binding on both parties. The

sole arbitrator in such situations will be Chairman Heavy Industries Board Taxila.
22. REPEAT ORDER. On successful completion of this contract, Purchaser may place a

repeat order (Not exceeding 15% of the original) for additional gty on the same price, terms and
conditions within warranty period of this contract.

23. PRODUCTION/DELIVERY TIMELINE. As per detail mentioned in Anx-A & Anx-B of this
tender.

INDENTER: Managing Director DESCOM Heavy Industries Taxila, Taxila Cantt

TENDERED BY "DEVELOPMENT GROUP” DESCOM HEAVY INDUSTRIES TAXILA,
TAXILA CANTT
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Anx-A

Tenders Nos. 8600/201/DESCOM/Dev IT/T/ 01 to 129 dated 01-10-2024

Qty Req Delivery
Sr# | IT No & Date | Part No Nomenclature Tender Bulk Schedule of
Sample Bulk Stores
1 glllfoa;%%4 5106223 Seal Plain Encased 1 2 By 30 Jun 2025
2 | J2ated | 5116229 (Sset"z‘j')P'ai” Encased 1 2 | By30Jun 2025
3 | ooged | so28753 Cover Manifold 2 4 | By30Jun 2025
g | Jadeted | 23503156 Blanket Turbo 1 2 | By30Jun 2025
5 | o ied | 10046817 Seal Oil 1 2 | By30Jun 2025
6 3/16_10'06_“2%"2 4 | 10875107 Seal Oil Out Put Shaft 2 4 | By30Jun 2025
7 g’;fo"’_‘tzeodz , | 10875109 Seal Plain Encased 1 2 | By30Jun 2025
8 | oogted | 11662003 Radiator Engine Al 1 2 | By30Jun 2025
9 gfldoa-ltzeoc; 4 | 74793 Fan & Hub Assy 1 2 | By30Jun 2025
10 | pHO0ated | 5134526 Shaft ASM 1 2 | By30Jun 2025
11 3/11_10‘{23?2‘2 10875507 Adapter Speedometer 1 2 By 30 Jun 2025
12 | pHadated | 109032780 Gear Assy 1 2 | By30Jun 2025
13 g’f_ig%ﬁ CPR-109620 Egp’?:ggﬁ{en , 1 2 | By30Jun 2025
14 | 2920 | G704060 yalva sy Fuel 1 2 | By30Jun 2025
15 glll-ioqgt)ezi 5116224 Seal Plain Encased 1 2 | By30Jun 2025
16 g’ll_foc{ggez‘i 5138786 Spacer Oil Pump Seal 1 2 | By 30Jun 2025
17 3’11.1338623 5199811 Part Kit Cyl Head 1 2 | By30Jun 2025
18 | p8ated | 5228774 Fuel Injector Assy 1 2 | By30Jun 2025
19 g’f_?oc{ggezi 8763161 Seal Plain Encased 1 2 | By30Jun 2025
20 |p200ated | gooss1 Coller Thrust 1 2 | By30Jun 2025
21 g’ﬁg%ﬁ 10865913 Coupling Assy 1 2 By 30 Jun 2025
22 3/1250‘{332‘1 10918065 Pad Cushion 1 2 | By30Jun 2025
23 | 23 d%ed | 54733.61 Igniter Assy 1 2 | By30Jun 2025
24 3/12_‘110‘{2592‘1 77-400 Gasket 1 2 | By30Jun 2025
25 | J22dated | 77-500 Gasket 1 2 | By30Jun 2025
26 3/12-20({2562(11 78-500MS Clamp Loop 1 2 | By30Jun 2025
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Qty Req Delivery
Sr# | IT No & Date | Part No Nomenclature Tender Bulk Schedule of
Sample Bulk Stores

27 3/12_10‘?%82‘1 5199527 Tube Kit 1 2 | By30Jun 2025
28 | 28050 | 5197176 Exhaust Valve 1 2 | By30Jun 2025
29 g’lz_gl’oofggez‘i 8925269 Rocker Cover (R Bank) 1 2 By 30 Jun 2025
30 |gR90%ted | 6774477 Housing Assy 1 2 | By30Jun 2025
a1 |gRrdated | 7710527 Ball Bearing 1 2 | By30Jun 2025
32 |p2dated | 5703779 part Kit Transfer Gear 1 2 | By30Jun 2025
33 g’fﬁg%‘;‘i 5135721 Element Pad 1 2 | By30Jun 2025
34 | p3rdated | 10933028 Hose Asm 1 2 | By30Jun 2025
35 g’ﬁig%ﬁ 10932811-2 Link Connecting Rigid 1 2 By 30 Jun 2025
36 g’ﬁ?oc{ggeza 10932440-2 Hose Pipe 1 2 | By30Jun 2025
37 | QR sdaed | 4221341 Elbow Flange To Joint 1 2 | By30Jun 2025
38 gﬁo‘{g‘g‘i 4221347 Elbow Flange To Joint 1 2 | By30Jun 2025
39 g’ﬁ?g%ﬁ 8744012 Swing Valve 1 2 | By30Jun 2025
40 gﬁgg{gﬁg‘i 10861444 Bearing 1 2 | By30Jun 2025
ar | A Saed | 10866033 PAD 1 2 | By30Jun 2025
42 g’l‘foc{ggez‘i 11589286 Transmitter 1 2 | By30Jun 2025
a3 | A% | 11669369 Radiator 1 2 | By30Jun 2025
44 g’l‘f‘lloc{ggez‘i 54733-G1 Igniter Assy 1 2 By 30 Jun 2025
a5 | B A%ET | 11673042 CLAMP 1 2 | By 30Jun 2025
46 gﬁfo‘ﬁ?ﬁ 12313890 Coupling Clamp 1 2 By 30 Jun 2025
47 g/ﬂo({ggezi MS15003-1 Fitting Pipe Thread 1 2 | By30Jun 2025
48 Effoq%ezi MS35670-3A | Valve Safety Relief 1 2 | By30Jun 2025
a9 | B U%ES I mss13001 | 2P Fuel Tank Combat 1 2 | By30Jun 2025
50 gff?oq%ii 7356889 Shaft ASM 1 2 | By30Jun 2025
51 | L raaed | 8337143 Shaft Assy 1 2 | By30Jun 2025
52 gfﬁoq%ii MS24532-2 Meter Arbitrary Scale 1 2 | By30Jun 2025
53 | Lo saed | MS35206-210 | Screw Machine 1 2 | By30Jun 2025
54 | g7 dated | 74820 ggg;‘ecmr & Lead 2 4 | By30Jun 2025
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Qty Req Delivery
Sr# | IT No & Date | Part No Nomenclature Tender Bulk Schedule of
Sample Bulk Stores

55 yﬁ?oﬁezi 1622744 Clamp Hose 2 4 | By30Jun 2025
56 g’fﬁo‘{%‘z‘i 5100032 Ignition Coil Assy 2 4 | By30Jun 2025
57 | g Jated | 5102257 Fork Coupling 2 4 | By30Jun 2025
58 | 0o dated | 5106240 hermostat Flow 2 4 | By30Jun2025
59 | go0dated | 5107812 Shell Set Main Ofs 4 8 | By30Jun 2025
60 | o0dated | 5107813 Shel Set Main 0fs 4 8 | By 30Jun 2025
61 |pordated | 5121071 spacer 2 4 | By30Jun 2025
62 | o750 | 5144367 Heater Assy 2 4 | By30Jun 2025
63 | poodated | 5145826 Bracket Mounting 2 4 | By30Jun 2025
64 g’ﬁg%ﬁ 5147883 Hose Assy 2 4 | By30Jun 2025
65 | o omated | 5179969 Elbow Pipe To Tube 2 4 | By30Jun 2025
66 | oo oated | 5198043 rart Kt Blower 2 4 | By30Jun 2025
67 | o oated | 5198412 ralt Set Sleeve 0.010 4 8 | By 30Jun 2025
68 | oo oated | 519852 Part KitEngine Poppet | 5 48 | By30Jun 2025
69 | podated | 5574533 pier Assy Fluid 2 4 | By30Jun 2025
70 2)'/1720d2ac';§2 5575169 Shell Assy, Filter Body 2 4 By 30 Jun 2025
71 | prrdated | 5575803 Shell Assy 2 4 | By30Jun 2025
72 3/17.5538623 5703660 Part Kit Differential 2 4 | By30Jun 2025
73 | rsdated | 6azs2sa Filter Head 2 4 | By30Jun 2025
74 g’f_‘lloc{ggezi 6770916 Plate Clutch 2 4 | By30Jun 2025
75 | prodated | 6774322 Cover 2 4 | By30Jun 2025
76 | Jrostated | 6774462 ump Rotary 2 4 | By30Jun 2025
77 | Jrstaed | e7778s1 Front Oil Pump 2 4 | By30Jun 2025
78 gﬁg%’z‘i 6778050 Seal 2 4 | By30Jun 2025
79 | J9d0ated | 6832580 Plate Clutch 10 20 | By 30Jun 2025
80 g’ﬁgoﬁggezi 7962265 Lens Red Glass 2 4 | By30Jun 2025
81 g’ﬁo‘{gto‘?i 7981885 Handle Fire Ext 2 4 | By30Jun 2025
82 g/ﬁioq%lzi 8668636 Shield Periscope 2 4 | By30Jun 2025
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Qty Req Delivery
Sr# | IT No & Date | Part No Nomenclature Tender Bulk Schedule of
Sample Bulk Stores

g3 | po3dated | 8747986 Ei‘;?% Black Out Head 2 4 | By30Jun 2025
g4 |gordated | 8747987 Lamp Unit 2 4 | By30Jun 2025
85 g’fﬁg;‘g‘;‘i 8756299 Seal (Arm Support) 10 20 | By 30Jun 2025
g6 | g oo dated | 8756560 Pin Connecting Track 129 | 258 | By30Jun 2025
g7 | gt dated | 8756580 Nut Self Locking 258 | 516 | By 30Jun 2025
88 3/1820(125‘32(11 8756933 Housing Bearing Drive 2 4 By 30 Jun 2025
89 g’ffioofggez‘i 8921741 Seal Exhaust Valve 24 72 | By 30Jun 2025
g0 | p29dated | 10861203 Filler Neck 2 4 | By30Jun 2025
o1 |97 dated | 10861301 focess Lover 2 4 | By30Jun 2025
92 g’ﬁig%ﬁ 10861448 Pump Assy 2 4 | By30Jun 2025
o3 | p1980ated | 10861505 Disk Assy 2 4 | By30Jun 2025
94 g’ﬁig%ﬁ 10874714 Wire Rope Assy 2 4 | By30Jun 2025
05 | p19>dated | 10874979 Switch Pressure 2 4 | By30Jun 2025
96 g’ﬁ%{g@i 10875161 Ring Retaining 2 4 | By30Jun 2025
o7 | g7 dated | 11633530 focess Lover 2 4 | By30Jun 2025
98 g’ﬁ?oc{ggezi 11633532 ocess g‘r’n"er 2 4 | By30Jun 2025
g9 | pi99dated | 11647005 Cock Drain 2 4 | By30Jun 2025
100 g’ll_gg_ggtzid 11669373-PK | Wheel Idler 2 4 | By30Jun 2025
101 | 191 92ed | 11660495 et Serew 16 32 | By30Jun 2025
102 g’f_%_ggtzid 12252707 Seat Vehicular 2 4 | By30Jun 2025
103 | /193 921 15553533 Exhaust Pipe 2 4 | By30Jun 2025
104 g’ll_gg_ggtzid 12268725 Control Valve Assy 2 4 | By30Jun 2025
105 | [0 9ated | 12068810 Transmitter 2 4 | By30Jun 2025
106 | [0 9ated | 15354682 (Aé’:gg\t,\cl’ rpisgre‘;‘ight 4 8 | By 30Jun 2025
107 | JAO7 92160 | 109328113 Link Connecting Rigid 2 4 | By30Jun 2025
108 | [198 920 | 100476231 | valve Control (Fire Ext) | 2 4 | By30Jun 2025
109 | [0 92160 | 115805205 &%lﬁrgLﬁfgfcggéfe) 2 4 | By30Jun 2025
110 gﬁg_ggtﬁd 79-500MS Retainer 2 4 | By30Jun 2025
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Qty Req Delivery

Sr# | IT No & Date | Part No Nomenclature Tender Bulk Schedule of

Sample Bulk Stores
111 | P 920 | As2562-G1 g:z;tzec;oéé%/ (Model 2 4 | By30Jun 2025
112 | 12900 | Ms21044N06 | Nut Lock 30 60 | By 30Jun 2025
113 | 13909 | Ms21044N6 | Nut Self Locking 78 156 | By 30 Jun 2025
114 | 110900 | MS21044N7 | Nut Self Locking Hex 4 8 | By 30Jun 2025
115 | 110920 | Ms21083N5 | Nut, Lock 9 18 | By 30 Jun 2025
116 gllliggggzd MS24537-1 Transmitter Temp Elect 2 4 By 30 Jun 2025
117 gllliggggid MS24543-2 Indicator Temperature 2 4 By 30 Jun 2025
118 | 110000 mssso1e2 | fAohometer 2 4 | By30Jun2025
119 | 119920 | ys30021-2 Speedo Meter 2 4 | By30Jun 2025
120 3’1%8_‘2’8;2" MS39061-1 Switch Toggle 2 4 | By30Jun 2025
121 | P21 900 | yis30061-2 Switch Toggle 2 4 | By30Jun 2025
122 3’11_%_‘2’8;2" MS39061-7 Switch Toggle 2 4 | By30Jun 2025
123 | ['123 920 | yis30068-5 Circuit Breaker 2 4 | By30Jun 2025
124 E’f_ig‘_g"g,‘;id MS51113-1 Switch Light 2 4 | By30Jun 2025
125 | 125920 | Mss192249 | Lock Nut 2 4 | By30Jun 2025
126 g’ll_ig_ggtzid MS53063-4 Indicator Air Cleaner 2 4 | By30Jun 2025
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Anx-B

Tenders Nos. 8600/201/DESCOM/Dev IT/T/ 01 to 129 dated 01-10-2024

Qty Req Delivery
Sr# | IT No & Date | Part No Nomenclature Tender Schedule of
Bulk
Sample Bulk Stores
1127 dated 2A26-06-13 Clamp 4 8
ate
1 01-10-2024 By 30 Jun 2025
2A26-06-14 Clamp 4 8
2A46M-106-30 Frame 4 8
2A46M-106-31 Frame 4 8
/128 dated 2A46M-106-32 Frame 4 8
ate
2 | 01.10-2024 By 30 Jun 2025
2A46M-106-33 Frame 4 8
2A46M-106-34 Frame 4 8
2A46M-106-35 Frame 4 8
2A46M-106-5 Band (Tie Rod Bolt) 4 8
2A46M-106-6 Band (Tie Rod Bolt) 4 8
11129 dated 2A46M-106-7 Band (Tie Rod Bolt) 4 8
ate
3 01-10-2024 By 30 Jun 2025
2A46M-106-8 Band (Tie Rod Bolt) 4 8
2A46M-106-9 Band (Tie Rod Bolt) 4 8
2A46M-106-10 Band (Tie Rod Bolt) 4 8
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Format of Technical Quotation

To bring uniformity all participating firm’s to submit Technical Quotation / Proposal on
their letter head as per following format:

No:

To,

Managing Director DESCOM Factory

HIT Taxila cantt

Subject: Technical Quotation for IT/T/

We pleased to submit our quotation for IT/T/

against following items:-

SINO | PART NO

NOMENCLATURE

QTY

RATE

REMARKS

Terms & Conditions:

1. Quotation is valid for
2. Delivery period is agreed as per relevant tender clause.
3. Detail documents are attached as per check list.

Signature / Stamp of Firm’s Authorized Rep

days /months from the date of opening.
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Format of Commercial Quotation

To bring uniformity all participating firm’s to submit Commercial Quotation on their letter

head as per following format:

Reference No: Date:

To,
Managing Director DESCOM Factory
HIT Taxila cantt

Subject: Commercial Quotation for IT/T/ dated
Unit Cost R&D
Manufacturing Cost Charges
Item Material Cost | Tooling | Labour /1_|'_e;:t Over Profit | Total and Die
rial Head Cost
(Imported/Local) | Cost Cost C h
ost Charges (If any)
Terms & Conditions:
a. Quoted rates are excluding GST and other applicable taxes
b. Quoted rates are valid for 12x months as per relevant tender clause
C. Any Other term /condition firm may like to add.

Signature / Stamp of Firm’s Authorized Rep
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CHECK LIST / DOCUMENTS TO BE ATTACHED WITH TECHNICAL QUOTATION

Please ensure that following documents are attached with firm’s Technical Quotation
alongwith proper page marking.

Sr No | Title / Nature of Document Firm's Response | Page No
No Black listing/ Non Defaulter certificate on Rs
1. 100 Judicial Paper (Original as photocopy is not
acceptable)
5 Design/ Drawing Cell (Details of Equipment held
' and software used)
3. | TDP/ATP (Preparation)
4, Control Plan/ Gantt Chart (Production Schedule)
5 FBR Registration as Manufacturer /NTN
' Certificate
6 Technical infrastructure for development of
" | tendered component / assy
Manpower related with | Engineer
7.
development of tendered part DAE
8 QC/ QA System (Detail of Equipment, Standard
' Procedure, Methodology)
0. Expertise in Relevant Field
10. | Stage Inspection (Yes /No)
11. | Validity of Quotation
12. | Acceptance of Delivery Period (DP)
13. | Acceptance of Tender Clauses
14. | Registered with DESCOM/ Non Registered
15 Mfr with own setup for dev of tendered part
" | (Attached documentary Evidence)
16. | Joint Venture of Out Sourced Works (If Any)
17. | Fin Profile (Attached Latest Account Statement)
Past Performance in similar nature items
18. | contracts (If Any with HIT or any defence
organization)
19. | Tender Sample (Development Timeline)
20. | Detail of Raw material (Used for development)
21 Detail of Egpt /machinery involved for
" | development (Attach List)
22. | Firm’s Declaration as per tender clause 16
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